
IFB 16-PW-010 Bid abstract

Bid Number: IFB 16-PW-010

Bid Title: Water Service Line Replacement Phase 4

Bid Portion Bid Item SpecType Spec# Item Description Unit Est Qty Unit Price Amount Unit Price Amount

BB 001 APWA 802 Base Bid-Replacement of 500  water line services as shown by Exhibit Base Bid, complete-in-placeEA 500  $                          800.00 400,000.00$                           1,380.00$                       690,000.00$                        

BB 002 APWA 802 Base Bid-Replacement of meter boxes, per City detail W-21, as shown by Exhibit Base Bid, complete-in-placeEA 500  $                          200.00 100,000.00$                           265.00$                           132,500.00$                        

BB 003 APWA 802 Base Bid-Replacement of 7" Resetter, as shown by Exhibit Base Bid, complete-in-placeEA 424  $                          180.00 76,320.00$                             97.00$                             41,128.00$                          

BB
004 APWA 802

Base Bid-Replacement of 10" Resetter, as shown 

by Exhibit Base Bid, complete-in-place
EA 76

 $                          350.00 26,600.00$                             230.00$                           17,480.00$                          

BB

005 APWA 802

Base Bid-Replacement of 5/8"meters, per City 

detail W-5, as shown by Exhibit Base Bid, 

complete-in-place

EA 260
 $                          190.00 49,400.00$                             254.00$                           66,040.00$                          

BB

006 APWA 802

Base Bid-Replacement of 1" meters, per City 

detail W-5, as shown by Exhibit Base Bid, 

complete-in-place

EA 54
 $                          290.00 15,660.00$                             353.00$                           19,062.00$                          

BB
007 N/A N/A

Base Bid-Relocated meter boxes into City's R/W, 

per City detail W-5
EA 500

 $                             30.00 15,000.00$                             30.00$                             15,000.00$                          

BB 008 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   1,217.00$                       1,217.00$                             

BB 009 CoRR CoRR Mobilization LS 1  $                     75,000.00 75,000.00$                             58,000.00$                     58,000.00$                          

BB
010 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                  135,000.00 135,000.00$                           70,000.00$                     70,000.00$                          

BB
011 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       5,000.00 5,000.00$                               9,540.00$                       9,540.00$                             

BB
012 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   5,520.00$                       5,520.00$                             

BB
013 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

BB 014 N/A N/A Traffic Control Setup and Maintenance LS 1  $                     55,000.00 55,000.00$                             28,300.00$                     28,300.00$                          

BB
015

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

$10,000.00 10,000.00$                             10,000.00$                     10,000.00$                          

963,280.00$                           1,163,788.00$                    

71,643.95$                             86,556.73$                          

1,034,923.95$                       1,250,344.73$                    

n/a (58,189.40)$                         

8% (5,731.52)$                              n/a

957,548.48$                           1,105,598.60$                    

Project Number: WW1646

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Base Bid Subtotal (Bid Items 1 thru 15):

NMGRT on Base Bid @ 7.4375%:

Apparent Low Bidder Next Apparent Low 1

New Concepts, Inc TLC Company & Utility

Total Base Bid Submission Including NMGRT:
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IFB 16-PW-010 Bid abstract

AA01

001 APWA 802

Additive Alternate 1-Replacement of 50 water 

line services as shown by Exhibit A, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,580.00$                       79,000.00$                          

AA01

002 APWA 802

Additive Alternate 1-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

A, complete-in-place

EA 50
 $                          200.00 10,000.00$                             264.00$                           13,200.00$                          

AA01

003 APWA 802

Additive Alternate 1-Replacement of 7" 

Resetter, as shown by Exhibit B, complete-in-

place

EA 23
 $                          180.00 4,140.00$                               97.00$                             2,231.00$                             

AA01
004 APWA 802

Base Bid-Replacement of 10" Resetter, as shown 

by Exhibit A, complete-in-place
EA 27

 $                          325.00 8,775.00$                               230.00$                           6,210.00$                             

AA01

005 APWA 802

Additive Alternate 1-Replacement of 

5/8"meters, per City detail W-5, as shown by 

Exhibit A, complete-in-place

EA 1
 $                          190.00 190.00$                                   254.00$                           254.00$                                

AA01

006 APWA 802

Additive Alternate 1-Replacement of 1" meters, 

per City detail W-5, as shown by Exhibit A, 

complete-in-place

EA 3
 $                          290.00 870.00$                                   353.00$                           1,059.00$                             

AA01
007 N/A N/A

Additive Alternate 1-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA01 008 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   120.00$                           120.00$                                

AA01 009 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,190.00$                       2,190.00$                             

AA01
010 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     18,000.00 18,000.00$                             7,000.00$                       7,000.00$                             

AA01
011 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                          100.00 100.00$                                   3,100.00$                       3,100.00$                             

AA01
012 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA01
013 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA01
014 N/A N/A

Additive Alternate 1-Traffic Control Setup and 

Maintenance)
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA01
015

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

96,875.00$                             119,863.00$                        

7,205.08$                               8,914.81$                             

104,080.08$                           128,777.81$                        

n/a (5,993.15)$                           

8% (576.41)$                                 n/a

96,298.59$                             113,869.85$                        

Additive Alternate #1 Bid Subtotal (Bid Items 1 thru 15):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #1 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

New Concepts, Inc TLC Company & Utility

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Page 2 of 12



IFB 16-PW-010 Bid abstract

AA02

001 APWA 802

Additive Alternate 2-Replacement of 50 water 

line services as shown by Exhibit B, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,525.00$                       76,250.00$                          

AA02

002 APWA 802

Additive Alternate 2-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

B, complete-in-place

EA 50
 $                          200.00 10,000.00$                             262.00$                           13,100.00$                          

AA02

003 APWA 802

Additive Alternate 2-Replacement of 7" 

Resetter, as shown by Exhibit B, complete-in-

place

EA 22
 $                          180.00 3,960.00$                               97.00$                             2,134.00$                             

AA02

004 APWA 802

Additive Alternate 2-Replacement of 10" 

Resetter, as shown by Exhibit B, complete-in-

place

EA 28
 $                          325.00 9,100.00$                               231.00$                           6,468.00$                             

AA02
005 N/A N/A

Additive Alternate 2-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA02 006 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA02 007 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,190.00$                       2,190.00$                             

AA02
008 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA02
009 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       4,900.00 4,900.00$                               3,095.00$                       3,095.00$                             

AA02
010 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA02
011 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA02
012 N/A N/A

Additive Alternate 2-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA02
013

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

97,760.00$                             115,858.00$                        

7,270.90$                               8,616.94$                             

105,030.90$                           124,474.94$                        

n/a (5,792.90)$                           

8% (581.67)$                                 n/a

97,178.33$                             110,065.10$                        

New Concepts, Inc TLC Company & Utility

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Additive Alternate #2 Bid Subtotal (Bid Items 1 thru 13):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #2 Bid Submission Including NMGRT:
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IFB 16-PW-010 Bid abstract

AA03

001 APWA 802

Additive Alternate 3-Replacement of 50  water 

line services as shown by Exhibit C, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,472.00$                       73,600.00$                          

AA03

002 APWA 802

Additive Alternate 3-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

C, complete-in-place

EA 50
 $                          200.00 10,000.00$                             262.00$                           13,100.00$                          

AA03

003 APWA 802

Additive Alternate 3-Replacement of 7" 

Resetter, as shown by Exhibit C, complete-in-

place

EA 42
 $                          180.00 7,560.00$                               97.00$                             4,074.00$                             

AA03

004 APWA 802

Additive Alternate 3-Replacement of 10" 

Resetter, as shown by Exhibit C, complete-in-

place

EA 8
 $                          325.00 2,600.00$                               231.00$                           1,848.00$                             

AA03

005 APWA 802

Additive Alternate 3-Replacement of 

5/8"meters, per City detail W-5, as shown by 

Exhibit C, complete-in-place

EA 1
 $                          190.00 190.00$                                   254.00$                           254.00$                                

AA03
006 N/A N/A

Additive Alternate 3-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA03 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA03 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA03
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA03
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       4,600.00 4,600.00$                               3,100.00$                       3,100.00$                             

AA03
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA03
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA03
013 N/A N/A

Additive Alternate 3-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA03
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

94,750.00$                             110,797.00$                        

7,047.03$                               8,240.53$                             

101,797.03$                           119,037.53$                        

n/a (5,539.85)$                           

8% (563.76)$                                 n/a

94,186.24$                             105,257.15$                        

Total Additive Alternate #3 Bid Submission Including NMGRT:

New Concepts, Inc

Additive Alternate #3 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

TLC Company & Utility

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax
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IFB 16-PW-010 Bid abstract

AA04

001 APWA 802

Additive Alternate 4-Replacement of 50  water 

line services as shown by Exhibit D, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,505.00$                       75,250.00$                          

AA04

002 APWA 802

Additive Alternate 4-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

D, complete-in-place

EA 50
 $                          200.00 10,000.00$                             263.00$                           13,150.00$                          

AA04

003 APWA 802

Additive Alternate 4-Replacement of 7" 

Resetter, as shown by Exhibit D, complete-in-

place

EA 49
 $                          180.00 8,820.00$                               97.00$                             4,753.00$                             

AA04

004 APWA 802

Additive Alternate 4-Replacement of 10" 

Resetter, as shown by Exhibit D, complete-in-

place

EA 1
 $                          325.00 325.00$                                   231.00$                           231.00$                                

AA04

005 APWA 802

Additive Alternate 4-Replacement of 

5/8"meters, per City detail W-5, as shown by 

Exhibit D, complete-in-place

EA 3
 $                          190.00 570.00$                                   254.00$                           762.00$                                

AA04
006 N/A N/A

Additive Alternate 4-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA04 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA04 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA04
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA04
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       1,000.00 1,000.00$                               3,100.00$                       3,100.00$                             

AA04
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA04
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA04
013 N/A N/A

Additive Alternate 4-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA04
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

90,515.00$                             112,067.00$                        

6,732.05$                               8,334.98$                             

97,247.05$                             120,401.98$                        

n/a (5,603.35)$                           

8% (538.56)$                                 n/a

89,976.44$                             106,463.65$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #4 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #4 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Page 5 of 12
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AA05

001 APWA 802

Additive Alternate 5-Replacement of 50  water 

line services as shown by Exhibit E, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,505.00$                       75,250.00$                          

AA05

002 APWA 802

Additive Alternate 5-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

E, complete-in-place

EA 50
 $                          200.00 10,000.00$                             264.00$                           13,200.00$                          

AA05

003 APWA 802

Additive Alternate 5-Replacement of 7" 

Resetter, as shown by Exhibit E, complete-in-

place

EA 43
 $                          180.00 7,740.00$                               97.00$                             4,171.00$                             

AA05

004 APWA 802

Additive Alternate 5-Replacement of 10" 

Resetter, as shown by Exhibit E, complete-in-

place

EA 7
 $                          325.00 2,275.00$                               231.00$                           1,617.00$                             

AA05

005 APWA 802

Additive Alternate 5-Replacement of 1" meters, 

per City detail W-5, as shown by Exhibit E, 

complete-in-place

EA 2
 $                          290.00 580.00$                                   254.00$                           508.00$                                

AA05
006 N/A N/A

Additive Alternate 5-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA05 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA05 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA05
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA05
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       5,000.00 5,000.00$                               3,100.00$                       3,100.00$                             

AA05
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA05
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA05
013 N/A N/A

Additive Alternate 5-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA05
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

95,395.00$                             112,667.00$                        

7,095.00$                               8,379.61$                             

102,490.00$                           121,046.61$                        

n/a (5,633.35)$                           

8% (567.60)$                                 n/a

94,827.40$                             107,033.65$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #5 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #5 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Page 6 of 12
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AA06

001 APWA 802

Additive Alternate 6-Replacement of 50  water 

line services as shown by Exhibit F, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,527.00$                       76,350.00$                          

AA06

002 APWA 802

Additive Alternate 6-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

F, complete-in-place

EA 50
 $                          200.00 10,000.00$                             264.00$                           13,200.00$                          

AA06

003 APWA 802

Additive Alternate 6-Replacement of 7" 

Resetter, as shown by Exhibit F, complete-in-

place

EA 25
 $                          180.00 4,500.00$                               97.00$                             2,425.00$                             

AA06

004 APWA 802

Additive Alternate 6-Replacement of 10" 

Resetter, as shown by Exhibit F, complete-in-

place

EA 25
 $                          325.00 8,125.00$                               231.00$                           5,775.00$                             

AA06

005 APWA 802

Additive Alternate 6-Replacement of 1" meters, 

per City detail W-5, as shown by Exhibit F, 

complete-in-place

EA 1
 $                          290.00 290.00$                                   353.00$                           353.00$                                

AA06
006 N/A N/A

Additive Alternate 6-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA06 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA06 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA06
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA06
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                       1,600.00 1,600.00$                               3,100.00$                       3,100.00$                             

AA06
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA06
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA06
013 N/A N/A

Additive Alternate 6-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA06
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

94,315.00$                             116,024.00$                        

7,014.68$                               8,629.29$                             

101,329.68$                           124,653.29$                        

n/a (5,801.20)$                           

8% (561.17)$                                 n/a

93,753.83$                             110,222.80$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #6 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #6 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submission minus preference discount w/o tax

Page 7 of 12
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AA07

001 APWA 802

Additive Alternate 7-Replacement of 50  water 

line services as shown by Exhibit G, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,580.00$                       79,000.00$                          

AA07

002 APWA 802

Additive Alternate 7-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

G, complete-in-place

EA 50
 $                          200.00 10,000.00$                             263.00$                           13,150.00$                          

AA07

003 APWA 802

Additive Alternate 7-Replacement of 7" 

Resetter, as shown by Exhibit G, complete-in-

place

EA 19
 $                          180.00 3,420.00$                               97.00$                             1,843.00$                             

AA07

004 APWA 802

Additive Alternate 7-Replacement of 10" 

Resetter, as shown by Exhibit G, complete-in-

place

EA 31
 $                          325.00 10,075.00$                             231.00$                           7,161.00$                             

AA07

005 APWA 802

Additive Alternate 7-Replacement of 1" meters, 

per City detail W-5, as shown by Exhibit G, 

complete-in-place

EA 1
 $                          290.00 290.00$                                   353.00$                           353.00$                                

AA07
006 N/A N/A

Additive Alternate 7-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA07 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA07 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA07
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA07
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                          100.00 100.00$                                   3,100.00$                       3,100.00$                             

AA07
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA07
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA07
013 N/A N/A

Additive Alternate 7-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA07
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

93,685.00$                             119,428.00$                        

6,967.82$                               8,882.46$                             

100,652.82$                           128,310.46$                        

n/a (5,971.40)$                           

8% (557.43)$                                 n/a

93,127.57$                             113,456.60$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #7 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #7 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid Submision minus preference discount w/o tax

Page 8 of 12
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AA08

001 APWA 802

Additive Alternate 8-Replacement of 50 water 

line services as shown by Exhibit H, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,571.00$                       78,550.00$                          

AA08

002 APWA 802

Additive Alternate 8-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

H, complete-in-place

EA 50
 $                          200.00 10,000.00$                             262.00$                           13,100.00$                          

AA08

003 APWA 802

Additive Alternate 8-Replacement of 7" 

Resetter, as shown by Exhibit H, complete-in-

place

EA 22
 $                          180.00 3,960.00$                               97.00$                             2,134.00$                             

AA08

004 APWA 802

Additive Alternate 8-Replacement of 10" 

Resetter, as shown by Exhibit H, complete-in-

place

EA 28
 $                          325.00 9,100.00$                               231.00$                           6,468.00$                             

AA08
005 N/A N/A

Additive Alternate 8-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA08 006 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA08 007 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA08
008 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA08
009 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                          500.00 500.00$                                   3,100.00$                       3,100.00$                             

AA08
010 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA08
011 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA08
012 N/A N/A

Additive Alternate 8-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,245.00$                       2,245.00$                             

AA08
013

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

93,360.00$                             118,173.00$                        

6,943.65$                               8,789.12$                             

100,303.65$                           126,962.12$                        

n/a (5,908.65)$                           

8% (555.49)$                                 n/a

92,804.51$                             112,264.35$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #8 Bid Subtotal (Bid Items 1 thru 13):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #8 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid submission minus preference discount w/o tax

Page 9 of 12
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AA09

001 APWA 802

Additive Alternate 9-Replacement of 50 water 

line services as shown by Exhibit I, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,527.00$                       76,350.00$                          

AA09

002 APWA 802

Additive Alternate 9-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

I, complete-in-place

EA 50
 $                          200.00 10,000.00$                             263.00$                           13,150.00$                          

AA09

003 APWA 802

Additive Alternate 9-Replacement of 7" 

Resetter, as shown by Exhibit I, complete-in-

place

EA 25
 $                          180.00 4,500.00$                               97.00$                             2,425.00$                             

AA09

004 APWA 802

Additive Alternate 9-Replacement of 10" 

Resetter, as shown by Exhibit I, complete-in-

place

EA 25
 $                          325.00 8,125.00$                               231.00$                           5,775.00$                             

AA09
005 N/A N/A

Additive Alternate 9-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA09 006 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA09 007 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA09
008 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA09
009 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                          600.00 600.00$                                   3,100.00$                       3,100.00$                             

AA09
010 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA09
011 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA09
012 N/A N/A

Additive Alternate 9-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,265.00$                       2,265.00$                             

AA09
013

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

 $                       1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

93,025.00$                             115,641.00$                        

6,918.73$                               8,600.80$                             

99,943.73$                             124,241.80$                        

n/a (5,782.05)$                           

8% (553.50)$                                 n/a

92,471.50$                             109,858.95$                        

New Concepts, Inc TLC Company & Utility

Additive Alternate #9 Bid Subtotal (Bid Items 1 thru 13):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #9 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 

Veteran's Preference  

Bid submission minus preference discount w/o tax

Page 10 of 12
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AA10

001 APWA 802

Additive Alternate 10-Replacement of 50 water 

line services as shown by Exhibit J, complete-in-

place

EA 50
 $                          800.00 40,000.00$                             1,472.00$                       73,600.00$                          

AA10

002 APWA 802

Additive Alternate 10-Replacement of meter 

boxes, per City detail W-21, as shown by Exhibit 

J, complete-in-place

EA 50
 $                          200.00 10,000.00$                             264.00$                           13,200.00$                          

AA10

003 APWA 802

Additive Alternate 10-Replacement of 7" 

Resetter, as shown by Exhibit J, complete-in-

place

EA 35
 $                          180.00 6,300.00$                               97.00$                             3,395.00$                             

AA10

004 APWA 802

Additive Alternate 10-Replacement of 10" 

Resetter, as shown by Exhibit J, complete-in-

place

EA 15
 $                          325.00 4,875.00$                               231.00$                           3,465.00$                             

AA10

005 APWA 802

Additive Alternate 10-Replacement of 

5/8"meters, per City detail W-5, as shown by 

Exhibit J, complete-in-place

EA 1
 $                          190.00 190.00$                                   254.00$                           254.00$                                

AA10
006 N/A N/A

Additive Alternate 10-Relocate meter boxes into 

City's R/W, per City detail W-5
EA 50

 $                             30.00 1,500.00$                               30.00$                             1,500.00$                             

AA10 007 CoRR CoRR Construction Staking LS 1  $                          100.00 100.00$                                   122.00$                           122.00$                                

AA10 008 CoRR CoRR Mobilization LS 1  $                       7,000.00 7,000.00$                               2,200.00$                       2,200.00$                             

AA10
009 N/A N/A

Landscaping  (per description on page 4 of 

scope of work)
LS 1

 $                     15,000.00 15,000.00$                             7,000.00$                       7,000.00$                             

AA10
010 APWA 340

Concrete - Sidewalk, Valley, and Driveway  (per 

description on page 3 of scope of work)
LS 1

 $                          100.00 100.00$                                   3,100.00$                       3,100.00$                             

AA10
011 N/A N/A

Retaining Walls  (per description on page 3 of 

scope of work)
LS 1

 $                          100.00 100.00$                                   753.00$                           753.00$                                

AA10
012 N/A N/A

Fencing  (per description on page 3 of scope of 

work)
LS 1

 $                          100.00 100.00$                                   1.00$                               1.00$                                     

AA10
013 N/A N/A

Additive Alternate 10-Traffic Control Setup and 

Maintenance
LS 1

 $                       5,000.00 5,000.00$                               2,265.00$                       2,265.00$                             

AA10
014

NMDOT and 

APWA

NMDOT and 

APWA
Materials Testing Allowance 1

$1,000.00 1,000.00$                               1,000.00$                       1,000.00$                             

91,265.00$                             111,855.00$                        

6,787.83$                               8,319.22$                             

98,052.83$                             120,174.22$                        

n/a (5,592.75)$                           

8% (543.03)$                                 n/a

90,721.97$                             106,262.25$                        

New Concepts, Inc

Veteran's Preference  

Bid submission minus preference discount w/o tax

TLC Company & Utility

Additive Alternate #10 Bid Subtotal (Bid Items 1 thru 14):

NMGRT on Base Bid @ 7.4375%:

Total Additive Alternate #10 Bid Submission Including NMGRT:

Resident Contractor Preference (5%) 
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963,280.00$                     1,163,788.00$               

Additive Alternate #1 96,875.00$                       119,863.00$                   

Additive Alternate #2 97,760.00$                       115,858.00$                   

Additive Alternate #3 94,750.00$                       110,797.00$                   

Posted to website 2/22/16 Additive Alternate #4 90,515.00$                       112,067.00$                   

Additive Alternate #5 95,395.00$                       112,667.00$                   

Additive Alternate #6 94,315.00$                       116,024.00$                   

Additive Alternate #7 93,685.00$                       119,428.00$                   

Additive Alternate #8 93,360.00$                       118,173.00$                   

Additive Alternate #9 93,025.00$                       115,641.00$                   

Additive Alternate #10 91,265.00$                       111,855.00$                   

1,904,225.00$                  2,316,161.00$               

NMGRT 7.4375% 141,626.73$                     172,264.47$                   

2,045,851.73$                  2,488,425.47$               

5% no 0.00 yes (115,808.05)

8% yes (152,338.00) no

1,751,887.00$                  2,200,352.95$               

New Concepts, Inc TLC Company & Utility

Resident Contractor Preference

Veteran's Preference (may be 7, 8 or 10%)

Overall Bid Total - Preference

Total for Base Bid

Overall Bid Total

Bid Total + GRT
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